e A Better Building
® A Shorter Schedule

BONNETTE, PAGE &STONECORP ]| ® A Substantial Savings

Mr. Paul Apple; Town Administrator
Town of North Hampton

233 Atlantic Avenue

North Hampton, New Hampshire 03862

Re: Initial Cost Study
Town Safety Facilities
Atlantic Avenue
North Hampton, New Hampshire

Dera Mr. Apple,

Attached you will find our initital cost study for proposed renovations and additions to the existing
Police and Fire Facility. | have included our budget, scope outline and record documentation utilized
in compiling the numbers.

The intent of this effort was to assist in comparing cost of a new facility with that of an extensive
renovation.

Documentation/Design is preliminary at present with regards to this renovation. We remain at
your service should you require additional estimating efforts.

Sincerely,
Bonnette, Page & Stone Corp.

By:

__}—"’—"‘—7‘.‘3‘7—-*'

Keith McBey, Vice President
June 4, 2014

Cc: Ron Lamarre; Lavallee Brensinger Architects
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North Hampton Safety Complex Renovation
North Hampton, New Hampshire
9-jun-13

Initial Cost Study Scope Outline

General Conditions

assumes a fourteen (14) month timeline in four (4) phases

includes full time supervision on site

includes on site project management of at least one day per week

assumes weekly progress update meeting with Owner and Design Team
includes temporary storage and office buildings

includes general layout and field survey control

includes temporary barricades as required for phased / occupied construction
includes telephone and technological support

includes waste management and disposal

assumes permits and fees are by Owner or waived

includes temporary sanitary

includes allowances for winter conditions assuming major plowing is by Town Operations
Jassumes the use of Owner's power but includes cost for temporary distribution
includes cost for project signage

includes an allowance of $17,100 for temporary heating

includes project transportation

includes tolls

includes an allowed amount of $5,500 for Builder's Risk Insurance

includes plan reproduction in the amount of $1,725

includes safety / OSHA support

includes General Superintendent Qversight

Site work

general scope listed below Sitework items such as parking, drainage & lighting are assumed to be part of major site
work efforts carried in other budgets to be established
includes excavation for foundations at apparatus, sally port, entry
includes slab prep at new slabs and replaced slab at existing apparatus bay
Includes excavation & prep for new generator pad
includes removal of condenser pads at current entry
includes oil water separator work allowance at $6,500
Includes new entry pads and walks at main entry, rear entry and rear stair egress
includes new generator pad furnished and installed
includes saw cutting of existing asphalt to allow for apparatus sally port additions
includes patching of removed pavement at additions
concrete aprons carried at apparatus bay
new concrete walks included at entryways

Concrete

footings carried at 3-0" wide by 1°-0" deep

frost walls carried at 4' high by 1-0" wide

slabs on grade at Apparatus bays carried as reinforced 8" thick

slabs on grade at Sally Port carried at 6" thick

slabs on grade for general building entrances and pads carried at 4" thick
includes vapor barriers below all slabs on grade

includes reinforcing at slabs, walls & footings

includes flashing of all new and existing concrete slabs to receive new floor finishes
includes isolation joints at all new slab edges

includes mud stab support for new trench drainage at Apparatus Bays
includes barrler one additive at interior office space slabs




Masonry

existing brick assumed to remain

includes load bearing / reinforced concrete masonry units at new Apparatus Bay and Sally Port
includes concrete grout fill and steel reinforcing at cmu

includes cultured stone at building exterior up 1'-8" as shown

includes cultured stone at front entry trellis planters

includes cultured stone water tables and sills as shown

Structural & Misc. Steel

includes beams at new overhead doors

includes allowed amount for misc. plates and angles

includes lintels at window and door openings in CMU walls

includes welding

include one new interior stairwell to accommodate Fire Egress from Upper Level to Apparatus Bay

Wood & Plastic

includes wood blocking at top of new cmu walls

includes prefabricated wood trusses at Apparatus Bay and Sally Port
includes 2x6 framing at new gables at Apparatus Bay and Sally Port
includes bracing at new truss systems

includes rebracing existing truss systems

includes 5/8" CDX roof Sheathing at new roof structures

includes new dimensional framing at entry tower and rear entry
includes misc. blocking and trim at eaves and soffits

includes framing / reworking of interior partitions

includes reworking the exterior wall systems as follows:

51/2" dense pak insulation

1.5" polystyrene insulation

5/8" CDX wall sheathing

Drainage Plane

includes misc. blocking as required to accommodate specialties and furnishings
includes misc. hardware and Simpson type hangers

includes exterior siding package composed of cement shingles, cement clapboards, cement panels & PVC trim

includes construction of PVC water tables as shown
Includes trim at exterior windows and doors

includes interior hardwood trim at windows

includes construction of new canopies as shown
includes construction of treliis and planters as shown

linterior Architectural Woodwork

lincludes an allowance of $45,000 for millwork and casework (scope to be defined)

Thermal & Moisture

assumes damproofing not required at frost walls

no air barrlers carried as drainage plain assumed to be weather barrier

includes fireproofing and safing insulation

includes asphalt shingles at entire roof existing and new

assumes 100% coverage of ice and water shield at shingles

includes caulking and sealants

includes 3" polystyrene insulation at new frost walls

includes fiberglass insulation at walls and roof

5.5" dense pak carried at rough carpentry framing

includes reinsulating allowance of $20,286 to insulate entire roof system both new and existing




Doors and Windows

quantities for doors, frames and hardware are assumed pending further plan development
assumes new door frames to be hollow metal

hollows metal doors carried at exterior, Apparatus & Sally Port

interior office space carried as wood doors

includes five (5) overhead doors at Apparatus Bays at $4,500 each

includes two (2) overhead doors at Sally Port at $2,700 each

includes access doors at partitions for valves and misc. systems maintenance
lincludes 252 sf of new aluminum entrances for new openings

includes finish hardware furnished and installed

includes transaction window at lobby

includes an allowed amount for misc. interior glazing

includes an allowed amount of $30,000 to purchase four (4) cell doors
includes an allowed amount of $41,850 to purchase new windows

Finishes

includes an allowance of $10,000 to patch existing gypsum to remain at exterior walls
includes 5/8" gypsum sheathing at Sally Port and Apparatus Bays

Acoustical ceilings carried at 53.25 per square foot

flooring carried / allowed at $3.75 / square foot or $69,735

includes final cleaning

painting allowed at $65,086

Specialties

includes 256 sf of new visual display boards

assumes seven (7} new solid plastic toilet partitions

includes new interior room signage allowed at $5,500

lincludes toilet accessories allowed at $6,300

includes personnel lockers allowed at $11,250

includes eight (8) new fire extinguisher cabinets with extiLguishers

{Furnishings

includes an allowed amount of $8,000 for evidence lockers
includes an allowed amount of $2,400 to purchase two (2) gun lockers

Canveying Systems

assumes existingelevator to remain

|Mechanical & Plumbing

assumes new plumbing & mechanical systems allowed at $38/sf or $706,648
includes fire protection sprinkler systems allowed at $108,388

Electrical

includes an allowed amount of $§21/sf for electrical totaling $390,516
aliowance assumes the inclusion of a new generator to support entire building

|Demolition

|demolition allowed at $97,629 until scope is established through design




Allowances

portian of allowances listed above
performance and payment bond allowed at $26,400
Includes a design / bid contingency of $150,000

[Clarifications

no funds carried for seismic upgrades to existing building at this time
excludes window treatment

excludes projection screens

excludes the removal of ledge or unsuitable materials

excludes the removal or disposal of hazardous materials

excludes Architectural & Design fees

excludes items typically considered to be Owner soft cost

excludes furnishings
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